Exhibit A
SCOPE OF WORK

TECHNICAL TASK LIST

Task CPR | Task Name
#

N/A Administration

1
2 Remote Imaging Access, Data Gathering, and Analysis
3 Project Outreach

KEY NAME LIST

Task # Key Personnel Key Subcontractor(s) Key Partner(s)

1 Dennis Baldocchi

2 Dennis Baldocchi

3 Dennis Baldocchi

GLOSSARY
Specific terms and acronyms used throughout this work statement are defined as
follows:

Acronym | Definition

AVHRR Advanced Very High Resolution Radiometer

CIMIS California Irrigation Management Information System
CPM Commission Project Manager

CPR Critical Project Review

GOES Geostationary Orbital Environmental Satellite
MODIS Moderate Resolution Imaging Spectroradiometer
PAC Project Advisory Committee

PIER Public Interest Energy Research

Problem Statement

Sustained periods of temperatures between zero and seven degrees Celsius (chill
hours) are promoted by prolonged periods of radiative fog throughout the Central Valley
during the winter. At present, there is anecdotal evidence from many long time residents
in the Central Valley that winters are not as foggy as they used to be 30 plus years ago.
Lesser winter chill hours and subsequent increases in mean daily temperature may lead
to reduced energy use for heating in the Central Valley, but on the other hand, it may
reduce the $10 billion dollar agricultural industry's yield. California’'s agribusiness is an
important fuel in the state's economic engine that provides 95 percent of popular fruits
and nuts for the entire U.S. It is important to qualitatively determine if the decrease in
chill hours is associated with reduction in fog because these reductions may have
energy, ecological, and economic implications. In addition, this information could be
used to test or enhance regional climate models to more reliably estimate the impact of
climate change on winter temperatures and heating demand.
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Goals of the Agreement

The goals of this Agreement are to document the current trend and project future trends
in winter fog regime in the Central Valley and correlate them with weather sensitive
energy demand, and the trends in winter chill hours, which are projected to be
decreasing through the twenty-first century.

The Energy Commission is supporting the implementation of two Executive Orders with
scientific information, data, and tools. Executive Order S-3-05 mandates the preparation
of biennial global warming impacts reports to be submitted to the Governor and the
Legislature via the Secretary of the Environment and the Climate Action Team. The
Energy Commission’s Public Interest Energy Research (PIER) program is in charge of
the preparation of these assessments. Executive Order S-13-08 and the recently
adopted 2009 California Climate Adaptation Strategy order the Energy Commission to
continue supporting climate change research to provide the scientific basis for the
development of adaptation strategies for California. All of these activities are in
agreement with Section 25620 (b) of the Public Resources Code, which orders the
PIER program to support research endeavors "that are not adequately provided for by
competitive and regulated energy markets."

Objectives of the Agreement

The objectives of this Agreement are to conduct a long-term and direct analysis of long-
term trends in winter fog across California’s Central Valley, a fruit and nut growing
region, and to explore the implication to winter energy demand. This will be achieved
by: a) using remote imaging of fog and climate data to study winter fog climatology in
the Central Valley between November and February; b) producing new maps of fog
duration across the Central Valley; c) quantifying the extent of the fog regime and
explaining the mechanisms of the observed trends in winter chill; and d) studying
weather sensitive energy demand trends.
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TASK 1.0 ADMINISTRATION

MEETINGS

Task 1.1 Attend Kick-off Meeting
The goal of this task is to establish the lines of communication and procedures for
implementing this Agreement.

The Contractor shall:

e Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts
Officer, and a representative of the Accounting Office. The Contractor shall bring
their Project Manager, Contracts Administrator, Accounting Officer, and others
designated by the Commission Contract Manager to this meeting. The
administrative and technical aspects of this Agreement will be discussed at the
meeting. Prior to the kick-off meeting, the Commission Contract Manager will
provide an agenda to all potential meeting participants.

The administrative portion of the meeting shall include, but not be limited to, the

following:

Terms and conditions of the Agreement
CPRs (Task 1.2)

Match fund documentation (Task 1.7)
Permit documentation (Task 1.8)

The technical portion of the meeting shall include, but not be limited to, the following:

The Commission Contract Manager’s expectations for accomplishing tasks
described in the Scope of Work;

An updated Schedule of Deliverables

Progress Reports (Task 1.4)

Technical Deliverables (Task 1.5)

Final Report (Task 1.6)

The Commission Contract Manager shall designate the date and location of this

meeting.

Contractor Deliverables:

e An Updated Schedule of Deliverables
e An Updated List of Match Funds

e An Updated List of Permits

Commission Contract Manager Deliverables:
e Final Report Instructions
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Task 1.2 CPR Meetings

The goal of this task is to determine if the project should continue to receive Energy
Commission funding to complete this Agreement and if it should, are there any
modifications that need to be made to the tasks, deliverables, schedule or budget.

CPRs provide the opportunity for frank discussions between the Energy Commission
and the Contractor. CPRs generally take place at key, predetermined points in the
Agreement, as determined by the Commission Contract Manager and as shown in the
Technical Task List above and in the Schedule of Deliverables. However, the
Commission Contract Manager may schedule additional CPRs as necessary, and, if
necessary, the budget will be reallocated to cover the additional costs borne by the
Contractor, but the overall contract amount will not increase.

Participants include the Commission Contract Manager and the Contractor, and may
include the Commission Contracts Officer, the PIER Program Team Lead, other Energy
Commission staff and Management as well as other individuals selected by the
Commission Contract Manager to provide support to the Energy Commission.

The Commission Contract Manager shall:

¢ Determine the location, date and time of each CPR meeting with the Contractor.
These meetings generally take place at the Energy Commission, but they may take
place at another location.

e Send the Contractor the agenda and a list of expected participants in advance of
each CPR. If applicable, the agenda shall include a discussion on both match
funding and permits.

e Conduct and make a record of each CPR meeting. One of the outcomes of this
meeting will be a schedule for providing the written determination described below.

e Determine whether to continue the project, and if continuing, whether or not to
modify the tasks, schedule, deliverables and budget for the remainder of the
Agreement, including not proceeding with one or more tasks. If the Commission
Contract Manager concludes that the project needs a formal amendment or that
satisfactory progress is not being made and the project needs to be ended, these
conclusions will be referred to the Commission’s Research, Development and
Demonstration Policy Committee for its concurrence.

¢ Provide the Contractor with a written determination in accordance with the schedule.
The written response may include a requirement for the Contractor to revise one or
more deliverable(s) that were included in the CPR.
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The Contractor shall:

¢ Prepare a CPR Report for each CPR that discusses the progress of the Agreement
toward achieving its goals and objectives. This report shall include
recommendations and conclusions regarding continued work of the projects. This
report shall be submitted along with any other deliverables identified in this Scope of
Work. Submit these documents to the Commission Contract Manager and any other
designated reviewers at least 15 working days in advance of each CPR meeting.

e Present the required information at each CPR meeting and participate in a
discussion about the Agreement.

Contractor Deliverables:
e CPR Report(s)
o CPR deliverables identified in the Scope of Work

Commission Contract Manager Deliverables:
e Agenda and a List of Expected Participants
e Schedule for Written Determination

e Written Determination

Task 1.3 Final Meeting
The goal of this task is to closeout this Agreement.

The Contractor shall:

e Meet with the Energy Commission to present the findings, conclusions, and
recommendations. The final meeting must be completed during the closeout of this
Agreement.

This meeting will be attended by, at a minimum, the Contractor, the Commission
Contracts Officer, and the Commission Contract Manager. The technical and
administrative aspects of Agreement closeout will be discussed at the meeting,
which may be two separate meetings at the discretion of the Commission Contract
Manager.

The technical portion of the meeting shall present findings, conclusions, and
recommended next steps (if any) for the Agreement. The Commission Contract
Manager will determine the appropriate meeting participants.

The administrative portion of the meeting shall be a discussion with the Commission
Contract Manager and the Contracts Officer about the following Agreement closeout
items:

¢ What to do with any state-owned equipment (Options)

O:rg 4/4/11 5of 14 500-10-035
Exhibit A UC Berkeley



¢ Need to file UCC.1 form re: Energy Commission’s interest in patented
technology

e Energy Commission’s request for specific “generated” data (not already
provided in Agreement deliverables)

¢ Need to document Contractor’s disclosure of “subject inventions” developed
under the Agreement

e “Surviving” Agreement provisions, such as repayment provisions and
confidential deliverables

e Final invoicing and release of retention

e Prepare a schedule for completing the closeout activities for this Agreement.

Deliverables:
e Written documentation of meeting agreements and all pertinent information
e Schedule for completing closeout activities

REPORTING
See Exhibit D, Reports/Deliverables/Records.

Task 1.4 Quarterly Progress Reports
The goal of this task is to periodically verify that satisfactory and continued progress is
made towards achieving the research objectives of this Agreement.

The Contractor shall:

e Prepare progress reports which summarize all Agreement activities conducted by the
Contractor for the reporting period, including an assessment of the ability to complete
the Agreement within the current budget and any anticipated cost overruns. Each
progress report is due to the Commission Contract Manager within 10 working days
after the end of the reporting period. Attachment A-2, Progress Report Format,
provides the recommended specifications.

Deliverables:
e Quarterly Progress Reports

Task 1.5 Test Plans, Technical Reports and Interim Deliverables

The goal of this task is to set forth the general requirements for submitting test plans,
technical reports and other interim deliverables, unless described differently in the
Technical Tasks. When creating these deliverables, the Contractor shall use and
follow, unless otherwise instructed in writing by the Commission Contract Manager, the
latest version of the PIER Style Manual published on the Energy Commission's web
site:

http://www.enerqy.ca.gov/contracts/pier/contractors/index.html
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http://www.energy.ca.gov/contracts/pier/contractors/index.html

The Contractor shall:

¢ Unless otherwise directed in this Scope of Work, submit a draft of each deliverable
listed in the Technical Tasks to the Commission Contract Manager for review and
comment in accordance with the approved Schedule of Deliverables. The
Commission Contract Manager will provide written comments back to the Contractor
on the draft deliverable within 10 working days of receipt. Once agreement has
been reached on the draft, the Contractor shall submit the final deliverable to the
Commission Contract Manager. The Commission Contract Manager shall provide
written approval of the final deliverable within 5 working days of receipt. Key
elements from this deliverable shall be included in the Final Report for this project.

Task 1.6 Final Report

The goal of this task is to prepare a comprehensive written Final Report that describes
the original purpose, approach, results and conclusions of the work done under this
Agreement. The Commission Contract Manager will review and approve the

Final Report. The Final Report must be completed on or before the termination date of
the Agreement. When creating these deliverables, the Contractor shall use and follow,
unless otherwise instructed in writing by the Commission Contract Manager, the latest
version of the PIER Style Manual published on the Energy Commission's web site:

http://www.enerqy.ca.gov/contracts/pier/contractors/index.html

The Final Report shall be a public document. If the Contractor has obtained confidential
status from the Energy Commission and will be preparing a confidential version of the
Final Report as well, the Contractor shall perform the following subtasks for both the
public and confidential versions of the Final Report.

Task 1.6.1 Final Report Outline
The Contractor shall:
e Prepare a draft outline of the Final Report.

e Submit the draft outline of Final Report to the Commission Contract Manager for
review and approval. The Commission Contract Manager will provide written
comments back to the Contractor on the draft outline within 10 working days of
receipt. Once agreement has been reached on the draft, the Contractor shall submit
the final outline to the Commission Contract Manager. The Commission Contract
Manager shall provide written approval of the final outline within 5 working days of
receipt.

Deliverables:
e Draft Outline of the Final Report
e Final Outline of the Final Report
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Task 1.6.2 Final Report

The Contractor shall:

Prepare the draft Final Report for this Agreement in accordance with the approved
outline.

Submit the draft Final Report to the Commission Contract Manager for review and
comment. The Commission Contract Manager will provide written comments within
10 working days of receipt.

Once agreement on the draft Final Report has been reached, the Commission
Contract Manager shall forward the electronic version of this report for Energy
Commission internal approval. Once the approval is given, the Commission
Contract Manager shall provide written approval to the Contractor within 5 working
days.

Submit one bound copy of the Final Report with the final invoice.

Deliverables:

Draft Final Report
Final Report

MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT

Task 1.7 Identify and Obtain Matching Funds
The goal of this task is to ensure that the match funds planned for this Agreement are
obtained for and applied to this Agreement during the term of this Agreement.

The costs to obtain and document match fund commitments are not reimbursable
through this Agreement. While the PIER budget for this task will be zero dollars, the
Contractor may utilize match funds for this task. Match funds shall be spent concurrently
or in advance of PIER funds during the term of this Agreement. Match funds must be
identified in writing, and the associated commitments obtained before the Contractor
can incur any costs for which the Contractor will request reimbursement.

The Contractor shall:
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Prepare a letter documenting the match funding committed to this Agreement and
submit it to the Commission Contract Manager at least 2 working days prior to the
kick-off meeting:

1. If no match funds were part of the proposal that led to the Energy
Commission awarding this Agreement and none have been identified at the
time this Agreement starts, then state such in the letter.



2. If match funds were a part of the proposal that led to the Energy Commission
awarding this Agreement, then provide in the letter:

e Alist of the match funds that identifies the:
¢ Amount of each cash match fund, its source, including a contact name,
address and telephone number and the task(s) to which the match
funds will be applied.

¢ Amount of each in-kind contribution, a description, documented market
or book value, and its source, including a contact name, address and
telephone number and the task(s) to which the match funds will be
applied. If the in-kind contribution is equipment or other tangible or
real property, the Contractor shall identify its owner and provide a
contact name, address and telephone number, and the address where
the property is located.

e A copy of the letter of commitment from an authorized representative of
each source of cash match funding or in-kind contributions that these
funds or contributions have been secured.

¢ Discuss match funds and the implications to the Agreement if they are significantly
reduced or not obtained as committed, at the kick-off meeting. If applicable, match
funds will be included as a line item in the progress reports and will be a topic at
CPR meetings.

e Provide the appropriate information to the Commission Contract Manager if during
the course of the Agreement additional match funds are received.

e Notify the Commission Contract Manager within 10 working days if during the course
of the Agreement existing match funds are reduced. Reduction in match funds may
trigger an additional CPR.

Deliverables:

e A letter regarding Match Funds or stating that no Match Funds are provided
e Letter(s) for New Match Funds

e A copy of each Match Fund commitment letter

e Letter that Match Funds were Reduced (if applicable)

Task 1.8 Identify and Obtain Required Permits

The goal of this task is to obtain all permits required for work completed under this
Agreement in advance of the date they are needed to keep the Agreement schedule on
track.
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Permit costs and the expenses associated with obtaining permits are reimbursable
under this Agreement. Permits must be identified in writing before the Contractor can
incur any costs related to the use of the permit(s) for which the Contractor will request
reimbursement.

The Contractor shall:

e Prepare a letter documenting the permits required to conduct this Agreement and
submit it to the Commission Contract Manager at least 2 working days prior to the
kick-off meeting:

1. If there are no permits required at the start of this Agreement, then state such in
the letter.

2. Ifitis known at the beginning of the Agreement that permits will be required
during the course of the Agreement, provide in the letter:

e A list of the permits that identifies the:
e Type of permit
e Name, address and telephone number of the permitting jurisdictions or
lead agencies
e Schedule the Contractor will follow in applying for and obtaining these
permits.

e The list of permits and the schedule for obtaining them will be discussed at the kick-
off meeting, and a timetable for submitting the updated list, schedule and the copies
of the permits will be developed. The implications to the Agreement if the permits
are not obtained in a timely fashion or are denied will also be discussed. If
applicable, permits will be included as a line item in the progress reports and will be
a topic at CPR meetings.

e If during the course of the Agreement additional permits become necessary, then
provide the appropriate information on each permit and an updated schedule to the
Commission Contract Manager.

e As permits are obtained, send a copy of each approved permit to the Commission
Contract Manager.

e If during the course of the Agreement permits are not obtained on time or are
denied, notify the Commission Contract Manager within 5 working days. Either of
these events may trigger an additional CPR.

Deliverables:
e A letter documenting the Permits or stating that no Permits are required
e Updated list of Permits as they change during the Term of the Agreement
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e Updated schedule for acquiring Permits as it changes during the Term of the
Agreement
e A copy of each approved Permit

Task 1.9 Electronic File Format

The goal of this task is to unify the formats of electronic data and documents provided to
the Energy Commission as contract deliverables. Another goal is to establish the
computer platforms, operating systems and software that will be required to review and
approve all software deliverables.

The Contractor shall:

e Deliver documents to the Commission Contract Manager in the following formats:
e Data sets shall be in Microsoft (MS) Access or MS Excel file format.
e PC-based text documents shall be in MS Word file format.
e Documents intended for public distribution shall be in PDF file format, with the
native file format provided as well.
e Project management documents shall be in MS Project file format.

¢ Request exemptions to the electronic file format in writing at least 90 days before the
deliverable is submitted.

Deliverables:
e A letter requesting exemption from the Electronic File Format (if applicable)

PAC
Task 1.10 Establish the PAC
The goal of this task is to create an advisory committee for this Agreement.

The PAC should be composed of diverse professionals. The number can vary
depending on potential interest and time availability. The Contractor's Project Manager
and the Commission Contract Manager shall act as co-chairs of the PAC. The exact
composition of the PAC may change as the need warrants. PAC members serve at the
discretion of the Commission Contract Manager.

The PAC may be composed of qualified professionals spanning the following types of
disciplines:

e Researchers knowledgeable about the project subject matter

e Members of the trades who will apply the results of the project (e.g., designers,
engineers, architects, contractors, and trade representatives)

e Public Interest Market Transformation Implementers
e Product Developers relevant to project subject matter
e U.S. Department of Energy Research Manager
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e Public Interest Environmental Groups

o Utility Representatives

e Members of the relevant technical society committees
The purpose of the PAC is to:

e Provide guidance in research direction. The guidance may include scope of
research; research methodologies; timing; coordination with other research. The
guidance may be based on:

-technical area expertise

-knowledge of market applications

-linkages between the agreement work and other past, present or future
research (both public and private sectors) they are aware of in a
particular area.

e Review deliverables. Provide specific suggestions and recommendations for
needed adjustments, refinements, or enhancement of the deliverables.

e Evaluate tangible benefits to California of this research and provide
recommendations, as needed, to enhance tangible benefits.

e Provide recommendations regarding information dissemination, market pathways
or commercialization strategies relevant to the research products.

The Contractor shall:

e Prepare a draft list of potential PAC members that includes name, company,
physical and electronic address, and phone number and submit it to the Commission
Contract Manager at least 2 working days prior to the kick-off meeting. This list will
be discussed at the kick-off meeting and a schedule for recruiting members and
holding the first PAC meeting will be developed.

e Recruit PAC members and ensure that each individual understands the member
obligations described above, as well as the meeting schedule outlined in Task 1.11.

e Prepare the final list of PAC members.

e Submit letters of acceptance or other comparable documentation of commitment for
each PAC member.

Deliverables:

e Draft List of PAC Members

e Final List of PAC Members

e Letters of acceptance, or other comparable documentation of commitment for each
PAC Member
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Task 1.11 Conduct PAC Meetings
The goal of this task is for the PAC to provide strategic guidance to this project by
participating in regular meetings or teleconferences.

The Contractor shall:

e Discuss the PAC meeting schedule at the kick-off meeting. The number of face-to-
face meetings and teleconferences and the location of PAC meetings shall be
determined in consultation with the Commission Contract Manager. This draft
schedule shall be presented to the PAC members during recruiting and finalized at
the first PAC meeting.

¢ Organize and lead PAC meetings in accordance with the schedule. Changes to the
schedule must be pre-approved in writing by the Commission Contract Manager.

o Prepare PAC meeting agenda(s) with back-up materials for agenda items.

e Prepare PAC meeting summaries, including recommended resolution of major PAC
issues.

Deliverables:

e Draft PAC Meeting Schedule

e Final PAC Meeting Schedule

¢ PAC Meeting Agenda(s) with Back-up Materials for Agenda Items

¢ Written PAC meeting summaries, including recommended resolution of major PAC
issues

TECHNICAL TASKS

The Contractor shall prepare all deliverables in accordance with the requirements in
Task 1.5. Deliverables not requiring a draft version are indicated by marking “(no draft)”
after the deliverable name.

Task 2 Remote Imaging Access, Data Gathering, and Analysis

The goal of this task is to use remote imaging of fog and climate data to study winter fog
climatology in the Central Valley between November and February. Advanced Very
High Resolution Radiometer (AVHRR) on the Geostationary Orbital Environmental
Satellite (GOES) will be the chosen imagery for this project. Data from AVHRR/GOES
have been successfully used to detect fog at high spatial resolution (1 to 4 kilometers)
and are being used to produce a national product on fog by the National Oceanic and
Atmospheric Administration.
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The Contractor shall:

e Access imagery from the AVHRR on the GOES to perform analysis and
download AVHRR-GOES West data for the winter periods between November
(day 300) and February (day 60) for the time span between 1978 and February
2010.

o Extract scenes that circumscribe California and implement and/or adapt
algorithms developed by Underwood* et al to detect the presence and absence
of fog in the major regions of the valley (i.e., Sacramento, the Delta and San
Joaquin Valleys) and to discriminate between fog and clouds.

o Test the accuracy of the algorithms using radiation, temperature and humidity
data from California Irrigation Management Information System (CIMIS) weather
stations in the Central Valley, and web cameras from two field sites the
Contractor is operating on Sherman and Twitchell Islands.

e Test project algorithms using data from other satellite platforms that have shorter
duration, like Moderate Resolution Imaging Spectroradiometer (MODIS).

e Estimate how changes in fog regimes may have affected energy consumption for
heating for energy sensitive demand (e.g., space heating)

Produce new maps of fog duration and extent across the Central Valley.

¢ Produce a final report describing observed trends in the fog and winter chill in the

Central Valley.

Deliverables:

e New maps of fog duration and extent across the Central Valley (no draft)

e Report describing observed trends in the fog and winter chill in the Central Valley
and its potential energy implications

Task 3 Project Outreach

The goal of this task is to make the knowledge gained and lessons learned available to
the scientific community, decision-makers, and interested public.

The Contractor shall:

e Present the findings of this project at the annual PIER Climate Change Conference
held in Sacramento, California.

e Provide the Commission Project Manager (CPM) with project-related informational
materials such as PowerPoint files and project factsheets, as requested.

Deliverables:

e PowerPoint file(s) and other project-related informational materials, as requested by
the CPM (no draft)

! Underwood, S. J., G. P. Ellrod, and A. L. Kuhnert. 2004. A Multiple-Case Analysis of Nocturnal Radiation-Fog
Development in the Central Valley of California Utilizing the GOES Nighttime Fog Product. Journal of Applied
Meteorology 43:297-311.
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